Comparative Statement

Tende BBMP/2019-20/OW/WORK_INDENT37091
Tende Construction of Temporary Emmersion Tank for Lord Ganesh in Ward No. 06 Thanisandra Byatarayanapura Sub Division.

							"SHIVA KUMAR B S" (		NAGOOR LOKANADHA REDDY (	
SNo	Item Name	Item Code	Unit	Estimate Qua	Estimate Rate	Total Amo	Quoted Rate	Total Amo	Quoted Ra	Total Amount
1	KSRB 2-1.1	1	Cum	28.28	263.94	7464.2232	240.0	6787.20	258.0	7296.24
2	KSRRB 300	2	Cum	214.5	137.8	29558.10	120.0	25740.00	135.0	28957.50
3	above 1.50	3	Cum	214.5	172.25	36947.625	140.0	30030.00	168.0	36036.00
4	Code 0516	4	Sqm	945	5.36	5065.20	4.0	3780.00	5.0	4725.00
5	Supply of w	5	Each	165	360	59400.00	310.0	51150.00	352.0	58080.00
6	Rachenahal	6	Each	165	360	59400.00	310.0	51150.00	352.0	58080.00
7	Providing St	7	Cum	2.5	1000	2500.00	850.0	2125.00	980.0	2450.00
8	Hegadenag	8	Cum	2.5	1000	2500.00	850.0	2125.00	980.0	2450.00
9	Hire charge	9	Hr	66	42	2772.00	35.0	2310.00	41.0	2706.00
10	Rachenahal	10	Hr	66	42	2772.00	35.0	2310.00	41.0	2706.00
11	Providing C	11	No	154	436.2	67174.80	380.0	58520.00	427.0	65758.00
12	Rachenahal	12	No	154	436.2	67174.80	380.0	58520.00	427.0	65758.00
13	Providing er	13	Mtr	1600	65	104000.00	60.0	96000.00	63.0	100800.00
14	Hire Charge	14	Sft	3300	8	26400.00	6.5	21450.00	7.0	23100.00
15	Rachenahal	15	Sft	3300	8	26400.00	6.5	21450.00	7.0	23100.00
16	Hire Charge	16	Rft	1650	17	28050.00	15.0	24750.00	16.0	26400.00
17	Rachenahal	17	Rft	1650	17	28050.00	15.0	24750.00	16.0	26400.00
18	Hire Charge	18	No	110	4	440.00	4.0	440.00	3.9	429.00
19	Rachenahal	19	No	110	4	440.00	4.0	440.00	3.9	429.00
20	Hire Charge	20	No	55	40	2200.00	35.0	1925.00	39.0	2145.00
21	Rachenahal	21	No	55	40	2200.00	35.0	1925.00	39.0	2145.00
22	Hire Charge	22	Mtr	660	9	5940.00	8.0	5280.00	8.0	5280.00
23	Rachenahal	23	Mtr	660	9	5940.00	8.0	5280.00	8.0	5280.00
24	1321 Hire cl	24	Hr	55	534	29370.00	458.0	25190.00	523.0	28765.00
25	Rachenahal	25	Hr	55	534	29370.00	458.0	25190.00	523.0	28765.00
26	Hire charge	26	No	66	285	18810.00	250.0	16500.00	279.0	18414.00
27	Rachenahal	27	No	66	285	18810.00	250.0	16500.00	279.0	18414.00
28	Hire charge	28	Day	6	3390	20340.00	2900.0	17400.00	3222.0	19332.00
29	Rachenahal	29	Day	6	3390	20340.00	2900.0	17400.00	3322.0	19932.00
30	1024 - Hire	30	Day	11	2129	23419.00	1800.0	19800.00	2086.0	22946.00
31	Rachenahal	31	Day	11	2129	23419.00	1800.0	19800.00	2086.0	22946.00
32	KSRB 2.3 :	32	Cum	220	213.06	46873.20	180.0	39600.00	208.0	45760.00
	Total Summary Amount					803539.95	695617.20	0.00	775784.74	0.00
	% against Estimated Rate						-13.4309		-3.4541	
	% against CSR									
	Total Bid Amount						695617.20 (L1)		775784.74 (L2)	

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

Friday, 6 September 2019 11:23:36

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT37091	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	20/08/2019 13:19:22	30/08/2019 15:53:53	30/08/2019 16:01:37	Approve	The recommendation of EE is approved	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT37091	bbmp_ee2_yel-H T MOHAN DAS	29/07/2019 12:44:42	29/07/2019 12:45:18	20/08/2019 13:19:21	Approve	Two Bidders are participated for this work, out of which L1 Bidder SHIVA KUMAR B S Quoted RS 695617.20 (-13.4309%) below the Tender Amount and L2 Bidder NAGOOR LOKANADHA REDDY Quoted RS 775784.74 (-3.4541). Hence the tender may be approved for L1 Bidder.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	29/07/2019 12:44:42	29/07/2019 12:44:42	29/07/2019 12:44:42	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT37091	bbmp_ee2_yel-H T MOHAN DAS	29/07/2019 12:44:32	29/07/2019 12:44:38	29/07/2019 12:44:40	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT37091	bbmp_ee2_yel-H T MOHAN DAS	29/07/2019 12:43:40	29/07/2019 12:43:48	29/07/2019 12:44:32	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT37091	bbmp_ee2_yel-H T MOHAN DAS	26/07/2019 18:08:05	26/07/2019 18:08:15	29/07/2019 12:43:39	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2019-20/OW/WORK_INDENT37091	bbmp_ee2_yel-H T MOHAN DAS	26/07/2019 15:05:02	26/07/2019 18:08:02	26/07/2019 18:08:05	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	26/07/2019 15:05:01	26/07/2019 15:05:01	26/07/2019 15:05:01	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2019-20/OW/WORK_INDENT37091	bbmp_ee2_yel-H T MOHAN DAS	17/07/2019 17:35:12	18/07/2019 11:18:10	18/07/2019 11:18:10	Approved		Approved Document		Completed

Uploaded Proceedings Documents

Sl No	File Name	UploadedBy	UploadedTime
1	37091 statementsheet (2).xls	H T MOHAN DAS	20/08/2019 13:11:51

Back

This site is best viewed in 1024x768 resolution.